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The Quotation Conditions outlined at Part A apply to any Quotation submitted by the Supplier in relation to 

the Works. Once Transgrid has accepted the Quotation, in accordance with clause 3 of the Quotation 

Conditions, the Order Conditions outlined at Part B will apply to any Works ordered by Transgrid. Any 

terms not defined in Part A have the meaning given in Part B. Otherwise, the terms defined in Part C apply 

to both Part A and Part B. On the date that the Quotation is accepted (the “Effective Date”), the Contract is 

formed between the party submitting the Quotation (the “Supplier”) and NSW Electricity Networks 

Operations Pty Limited (ACN 609 169 959) as trustee for NSW Electricity Networks Operations Trust (ABN 

70 250 995 390) trading as Transgrid (“Transgrid”).  

PART A: QUOTATION CONDITIONS  

1. Lodging Quotations  

What to provide: In order to provide a quote for the supply of Works, the Supplier must return to Transgrid: 

(1) a completed copy of the ‘Returnable Schedules’ issued by Transgrid, including the Quotation Form and 

any Schedule of Rates, and (2) any other relevant attachments to the Quotation Form (collectively, a 

“Quotation”) and (3) a full copy of the signed Contract with Part D signed by the Supplier. The “Quotation 

Form” means the form provided by Transgrid, using which the Supplier submits a binding quote for the 

supply of Works.  

How to lodge: The Quotation Form and any attachments and the Schedule of Rates must be completed in 

all respects, in accordance with clause 2, and be submitted via one of the following methods: (1) eTender 

or (2) Email. Quotations must be lodged so as to be received by Transgrid before the closing time as stated 

on the Quotation Form.  

2. Complying Quotations  

2.1. Initial Quotation 

Any Quotation submitted by the Supplier must comply with the requirements of the Quotation Form, and 

this Contract, including the Specifications. The Supplier must not include Supplier conditions of sale, 

commercial departures or add special conditions to the Order Conditions. Transgrid may request the 

Supplier to withdraw such conditions, departure or special conditions at no additional cost to Transgrid, and 

failure by the Supplier to do so may result in the Quotation being excluded from further consideration.  

2.2. Alternative Quotations  

Provided the Supplier has submitted a Quotation in accordance with 2.1, the Supplier is permitted to submit 

alternative Quotations in relation to the same Works described in Schedule 1. If the Supplier submits an 

alternative Quotation, the Supplier must state specifically (i) in what respect each alternative is not in 

compliance with 2.1, including where the Supplier’s own terms and conditions are being used and differ 

from the conditions proposed by Transgrid, and; (ii) any advantage to Transgrid that, in the Supplier's 

opinion, is likely to be derived as a result. Except in the respects stated by the Supplier, the Supplier must 

ensure that the alternative Quotations comply with 2.1. The Supplier must state the pricing for each 

alternative proposed, including a breakdown of rates (“Alternative Rates”). The Supplier must include all 

costs required to carry out the Works. Where the Alternative Rates do not provide rates for all of the 
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materials specified in the Schedule of Rates, the rates provided in the Schedule of Rates will apply for all 

such materials.  

3. Acceptance of Quotation  

Transgrid is not bound to accept any Quotation and is not, in any circumstances, responsible for any costs 

incurred by the Supplier in preparing and submitting a Quotation, including the Initial Quotation and any 

alternative Quotations. Transgrid reserves the right to terminate the tender process at any time prior to the 

Effective Date, without incurring any liability to the parties responding to the request for quotation. 

Transgrid reserves the right to accept a Quotation on an item by item basis. The Quotation is deemed to be 

accepted on the date that Transgrid countersigns Part D of the Contract (the “Effective Date”).  

4. Supplier’s Obligation to Inform Itself  

4.1.1. Any quantity of materials specified in a Schedule of Rates issued with the Quotation is estimated. 

Transgrid does not guarantee the accuracy of any such quantities. Transgrid relies on the Supplier to 

exercise its expertise and advise Transgrid as to the quantities of materials required to carry out the Works.  

4.1.2. The Supplier must use all best endeavours to inform itself in relation to the Works and any 

Specifications, including by reasonable request for further information from Transgrid prior to submitting a 

Quotation. The Supplier must ensure that any Quotation is based on the current and accurate 

Specifications.  

4.1.3. Transgrid does not warrant that Transgrid Information (as defined at clause 18.1.1) provided for 

another Quotation, regardless of its similarity in subject matter, will be valid or applicable to this request for 

quotation and the Supplier relies upon any alternative information at its own risk.  
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Part B: Order Conditions  

5. Supply of Works  

5.1. Supply  

The Supplier must:  

(a) perform any Works specified in the accepted Quotation, including:  

(i) carrying out the design and construction of the Deliverables to ensure that the Works 

conform with the Specifications and Design Documents;  

(ii) delivering the specified quantity of Deliverables in accordance with the Specifications, 

Design Documents and Quotation; and  

(iii) installing the Deliverables in accordance with the Specifications, Design Documents, and 

Quotation. 

(b) ensure that the Works are supplied in accordance with the Contract and in compliance with all 

Laws; 

(c) pay any fees required in order to ensure the Works conform with all Laws and with the orders, 

directions or requirements of Local and other Authorities; and 

(d) if so requested by Transgrid and within a reasonable time after such request, demonstrate at 

the Supplier’s own expense that compliance with the requirements of clause (c) have been met.  

5.2. Supply Schedule  

5.2.1. The Supplier will specify in writing, and the Supplier must meet, a reasonable time by which the 

Supplier must submit to Transgrid a schedule for the performance and completion of the Works.  

5.2.2. The Supplier must carry out the Works in accordance with the schedule agreed pursuant to clause 

5.2.1. 

6. Delivery  

Any Deliverables will be deemed to have been “delivered” when the Supplier has fulfilled all its obligations 

under the Contract and the Supplier has notified Transgrid in writing that all Deliverables have been 

delivered and implemented in accordance with the Specification and Quotation.  

7. Design Documents  

7.1. Availability  

While carrying out the installation Works, the Supplier must ensure that a copy of any documents provided 

by the Supplier to Transgrid with the Quotation or during the course of the Works (including but not limited 
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to design documents, drawings and plans) and written information of the Supplier relevant to the installation 

of the Works are kept by the Supplier at the place of installation and are available for reference by 

Transgrid or any person nominated by Transgrid.  

7.2. Indemnity  

The Supplier warrants that it owns the copyright in the Design Documents provided by the Supplier and 

indemnifies Transgrid against any claim that any design, materials, documents and methods of working 

provided by the Supplier infringe any patent, registered design, trademark or name, copyright or other 

protected right.  

7.3. Licence to use Design Documents  

The Supplier grants to Transgrid a perpetual, irrevocable, non-exclusive licence to use the Design 

Documents for the Works and any subsequent repairs to, maintenance or servicing of (including the 

procurement or supply of replacement parts) or additions, modifications or alterations to the Works.  

8. Completion  

8.1. Practical Completion  

8.1.1.  “Practical Completion” is the stage in the performance of the Works when:  

(a) the Works are complete except for minor omissions and minor defects:  

(i) that do not prevent the Works from being reasonably capable of being used for their 

intended purpose;  

(ii) in relation to which Transgrid determines that the Supplier has reasonable grounds for not 

promptly rectifying them; and 

(iii) rectification of which will not prejudice the convenient use of the Works;  

(b) any testing specified in the Specifications has been carried out and passed; and 

(c) any documents and other information required under the Contract that, in Transgrid’s opinion, 

are essential for the use, operation and maintenance of the Works have been supplied to 

Transgrid. 

8.1.2. The Supplier will complete the Works to Practical Completion by the Date for Practical Completion. 

The Supplier will provide written notice to Transgrid when it believes, in good faith, that it has fulfilled its 

obligations under the Contract (notwithstanding any obligations in relation to the Defects Liability Period).  

8.1.3. Transgrid will do all things necessary to ascertain whether Practical Completion has been reached.  

8.1.4. The “Date of Practical Completion” means the date, as determined by Transgrid, when the Supplier 

has fulfilled all its obligations under the Contract except those in relation to Defects Liability Period.  
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8.2. Defects Liability Period  

8.2.1. The “Defects Liability Period” commences on the Date of Practical Completion and, unless specified 

otherwise in the Contract, expires 12 months following the Date of Practical Completion.  

8.2.2. During the Defects Liability Period, Transgrid may direct the Supplier to rectify any omission or defect 

existing at Practical Completion or becoming apparent prior to the expiration of the Defects Liability Period. 

Such rectification will be at the Supplier's own cost and will be conducted with all due diligence so as to 

remedy the damage or defect by repairing, replacing or renewing the damaged or defective portions of the 

Works so that those portions comply with the Specifications.  

8.2.3. If the Supplier fails to do anything which by this clause 8.2 the Supplier is required to do, Transgrid 

may proceed to do the thing, at the Supplier's risk and expense but without prejudice to any other rights 

that Transgrid may have against the Supplier arising out of such failure on the part of the Supplier.  

8.2.4. The Supplier will not be responsible for the cost of rectifying any defects or damage arising out of 

Transgrid provided: faulty materials, workmanship or design, or arising out of Transgrid’s improper usage. If 

it becomes necessary for the Supplier to replace, renew, repair, modify or otherwise make good any 

damaged or defective work, the provisions of this clause 8.2 will apply to the work as if it had been the 

subject matter of the Contract in the first place.  

8.3. Completion  

8.3.1. The Works are deemed to be completed upon the expiry of the Defects Liability Period or rectification 

of the defects arising prior to expiry of the Defect Liability Period, whichever is later.  

9. Risk and Title  

The ownership in all Deliverables, Design Documents, materials and other things delivered to the Site for 

incorporation in the Works will pass to Transgrid upon such delivery. The risk in all such Deliverables, 

Design Documents, materials and other things delivered to the Site for incorporation in the Works will pass 

to Transgrid upon Practical Completion, and the Supplier indemnifies Transgrid against any claims for 

damage to the Works, materials and other things until Practical Completion.  
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10. Delay  

10.1. Delay  

10.1.1. As soon as practicable, and not more than seven (7) Days, after becoming aware of any matter 

which is likely to change or which has changed the scope or timing of the performance of the Works, the 

Supplier must give written notice, in the form of a Change Request, to Transgrid detailing the 

circumstances, the extent or likely extent of the change or delay and any related cost impact.  

10.1.2. The Supplier must specify at the commencement of Works any Transgrid dependencies that must 

be met in order to perform the Works. In the event Transgrid anticipates there will be a significant delay to 

the performance of any of its dependencies, Transgrid will, as soon as practicable, notify Supplier in writing 

of the anticipated period of the delay and give details of the likely impact. The Supplier will, acting 

reasonably, negotiate and agree any changes to the Quotation arising out of such delay, and the parties 

will agree any such changes in writing in a Change Request.  

10.1.3. When the Supplier submits a Change Request in accordance with clause 10.1.1 or where a Change 

Request is agreed between the parties in accordance with clause 10.1.2, the Supplier may also seek an 

Extension of Time for Practical Completion. Where the Supplier seeks an Extension of Time for Practical 

Completion, the Supplier must provide supporting evidence to Transgrid to demonstrate how the delay will 

affect the Supplier’s ability to complete the Work by the Date for Practical Completion.  

10.1.4. For avoidance of doubt, Transgrid will not grant an Extension of Time for:  

(a) a delay entirely caused by the Supplier, or;  

(b) a delay caused by an event which the Supplier could have reasonably foreseen or taken 

reasonable steps to mitigate, or;  

(c) the portion of a delay caused by the Supplier, or;  

(d) any concurrent delay.  

10.2. Liquidated Damages for Delay in reaching Practical Completion  

10.2.1. If the Supplier fails to reach Practical Completion by the Date for Practical Completion, the Supplier 

will be indebted to Transgrid for liquidated damages at the rate stated in Schedule 3 for every Day after the 

Date for Practical Completion, including the Date for Practical Completion, until the date of Practical 

Completion or the Contract is terminated, whichever first occurs.  

10.2.2. If, after the Supplier has paid or Transgrid has deducted liquidated damages, the time for Practical 

Completion is extended, Transgrid will repay to the Supplier any liquidated damages paid or deducted in 

respect of the period up to and including the new Date for Practical Completion.  

10.3. Limit on Liquidated Damages  

10.3.1. The Supplier's liability for liquidated damages is limited to the amount stated in Schedule 3.   
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11. Change Management  

11.1. Variation  

11.1.1. Transgrid may, on the recommendation of the Supplier or otherwise, instruct the Supplier in 

writing to vary the Works, so long as the variation is within the general scope of the Specification.  

11.1.2. The Supplier’s recommendation to vary the Works must include an estimate of the time, cost 

and programming effects of the proposed variation, and an explanation of the impact on the Works if 

the variation is not carried out.  

11.1.3. In the event the variation is requested by the Supplier, the variation is not binding until 

Transgrid has provided written approval to proceed with the varied Works. If the Supplier varies the 

Works without the express written approval of Transgrid, Transgrid is not obligated to pay for the 

varied Works.  

11.1.4. The Supplier must comply with any written direction from Transgrid to vary the Works. The 

Supplier must provide Transgrid with an estimate of the time, cost and programming effects of the 

variation and receive a written approval from Transgrid prior to commencing the varied Works.  

11.1.5. A direction by Transgrid to the Supplier to vary any documents submitted with the Quotation 

(including the Design Documents) where the variation is required for the documents to comply with the 

Contract will not be deemed to be a variation to the Works.  

11.1.6. Unless otherwise agreed, the value of any variation will be determined using the rates set out 

in the Supplier’s submission in response to the Quotation. If there is no applicable rate, market rates 

are to be used.  

11.2. Acceleration of the Works  

11.2.1. Transgrid may, at any time prior to the Date for Practical Completion, by notice in writing to the 

Supplier, request the Supplier provide a proposal to accelerate the achievement of Practical 

Completion of all or part of the Works.  

11.2.2. Transgrid must specify the date by which Transgrid wants Practical Completion of the Works to 

be achieved.  

11.2.3. Within seven (7) Days of Transgrid’s request the Supplier must provide:  

(a) advice on whether the accelerated program is achievable;  

(b) the measures the Supplier believes are necessary to achieve the accelerated program, and;  

(c) any additional fees payable by Transgrid to enable the Supplier to carry out the accelerated 

program.  
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12. Supplier’s Obligations  

12.1. Quality of the Deliverables  

12.1.1. Upon installation in accordance with the Specifications, Design Documents and Quotation, all 

Deliverables must be new and unused, of merchantable quality and fit for the purpose for which they 

are intended.  

12.1.2. The Supplier must design the Deliverables to ensure that the Deliverables will perform 

satisfactorily throughout the design life specified in the Specifications.  

12.2. Responsibility for Works and Transgrid property  

12.2.1. The Supplier must, during the progress of the Works:  

(a) properly cover up and protect the Works and all materials and other items entrusted or 

delivered to the Supplier by Transgrid for or in relation to the Works from damage by exposure 

to the weather; and  

(b) take every reasonable and timely precaution to prevent damage to or loss of the Works from 

any cause.  

12.2.2. During the period from the Commencement Date and continuing up to and including the Date 

of Practical Completion, the Supplier is liable for all damage to or loss of the Works.  

12.2.3. If Transgrid requires, in the case of any particular damage or loss, the Supplier must make 

good that damage or loss in the most complete and substantial manner at the Supplier's sole cost and 

to the reasonable satisfaction of Transgrid.  

12.2.4. All documents or materials provided by Transgrid to the Supplier for the purposes of the 

Contract must be returned to Transgrid in good order and condition after the Works have been carried 

out. The Supplier will be responsible for any loss or destruction of, damage to, or inappropriate or 

unauthorised disclosure of, any such documents or materials while in the Supplier’s possession and 

prior to the return thereof to Transgrid.  

12.3. Professional Standard and Quality Assurance Requirements  

12.3.1. The Supplier must carry out the Works:  

(a) in a diligent, timely manner and to the standard of skill and care expected of a Supplier 

experienced in delivering the type of Works being performed pursuant to this Contract; and  

(b) with new and unused materials of the best or approved qualities for their respective uses, 

unless otherwise specified by Transgrid. 

12.3.2. Unless otherwise stated in the Specification, the Supplier must provide everything necessary or 

usually supplied for the satisfactory completion of the Works, whether or not such thing is mentioned in the 

Specification or drawings.  

12.3.3. The Supplier must comply with all reasonable requirements of Transgrid in relation to or associated 

with carrying out the Works on the Site.  
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12.4. Knowledge of Transgrid Requirements  

The Supplier must use all reasonable efforts to:  

(a) inform itself of Transgrid’s requirements by reviewing the Specification and must regularly 

consult with Transgrid during the performance of the Contract, and;  

(b) examine and carefully check any designs and concepts included in the Contract and confirm 

that all such designs and concepts are suitable, appropriate and adequate for the purpose 

stated in the Specifications.  

12.5. Personnel  

The Supplier must ensure that all personnel engaged by it in the connection with the Contract are 

appropriately qualified, competent and experienced in the performance of the type of Works required by 

Transgrid 

12.6. Discrepancies in Information  

If the Supplier considers that information, documents and other particulars made available to it are 

inadequate or contain errors or ambiguities, the Supplier must give written notice as soon as practicable to 

Transgrid detailing the errors or ambiguities.  

12.7. Alterations to Approved Documents  

The Supplier must not make any alteration to, addition to or omission from the Specifications or other 

material previously approved, without the prior written approval of Transgrid.  

12.8. Transgrid Materials  

12.8.1. The Supplier must protect and keep safe and secure all materials and documentation provided by 

Transgrid to the Supplier.  

12.8.2. Upon termination or expiry of the Contract, the Supplier must promptly return to Transgrid those 

materials and documentation and certify that all such materials and documentation has been deleted or 

destroyed.  

12.9. Country of Manufacture 

The country of manufacture of any materials supplied for incorporation in the Works must not be changed 

from that stated in the Contract without the prior written approval of Transgrid.  

12.10. Co-operation by the Supplier  

The Supplier must liaise, co-operate and confer with others as reasonably directed by Transgrid.  

12.11. Supplier’s relationship with Transgrid  

The Supplier must not act outside the scope of the authority conferred on it by this Contract and must not 

bind Transgrid in any way or hold itself out as having any authority to do so, except where authorised by 

this Contract.  
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12.12. Conflict of Interest  

The Supplier must immediately inform Transgrid upon becoming aware of the existence, or possibility of a 

conflict of interest that would adversely affect the Supplier’s ability to perform the Contract.  

12.13. Transgrid Business Ethics  

All dealings by the Supplier (including its employees, contractors and subcontractors) with Transgrid 

(including its employees, contractors and subcontractors) must be undertaken at all times in compliance 

with “Transgrid Business Ethics, A Guide to Suppliers, Customers and Suppliers”, which is available from 

Transgrid’s website at www.transgrid.com.au.  

By entering into this Contract with Transgrid, the Supplier declares that to its knowledge, its employees, 

contractors, agents and anyone performing services for or on behalf of Transgrid do not and will not directly 

or indirectly:  

(a) offer;  

(b) give or agree to give;  

(c) authorise;  

(d) solicit, or;  

(e) accept  

the giving of money or anything else of value or grant any advantage or gift to any person, company or 

undertaking whatsoever.  

This includes any:  

(a) government official or employee;  

(b) political party official;  

(c) candidate for political office;  

(d) person holding a legislative, administrative or judicial position of any kind, or;  

(e) official of a public international organisation  

for the purpose of corruptly influencing such person in their official capacity, or for the purpose of rewarding 

or inducing the improper performance of a relevant function or activity by any person in order to obtain or 

retain any business for Transgrid or to gain any advantage in the conduct of business for Transgrid.  

12.14. Environment  

The Supplier must comply with, and must ensure that each of its employees, contractors and 

subcontractors involved in carrying out the Works complies at all times with all applicable environmental 

Laws, codes of practice and guidelines, authorisations and Specification requirements in the performance 

of its obligations under this Contract.  

12.15. Work Health and Safety  

The Supplier must comply with, and must ensure that each of its employees, agents, contractors and 

subcontractors involved in carrying out the Works, complies at all times with:  

http://www.transgrid.com.au/
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(a) all applicable WHS Laws, including Public Health legislation;  

(b) Transgrid’s “Health, Safety, and Environment Requirements” when attending Transgrid’s 

premises, a copy of which is available from Transgrid; and  

(c) any other directions, procedures and policies relating to work health and safety, and security 

pertaining to the use of Transgrid’s premises and facilities.  

12.16. Security of Premises  

The Supplier must:  

(a) must only allow access to Transgrid’s premises and facilities, including the Site, by its 

employees, contractors or subcontractors or other persons that have been authorised to access 

these premises and facilities by Transgrid; and  

(b) ensure that any keys, electronic security cards or passwords provided to the Supplier (including 

its employees, contractors or subcontractors) by Transgrid, are not made available to anyone 

unless expressly authorised in writing by Transgrid.  

12.17. Supplier’s Authorised Representative  

The person named on the Quotation will be responsible, on behalf of the Supplier, for all aspects of the 

delivery of the Works and has the legal power to bind the Supplier in respect of any matters arising in 

connection with the Works. Any substituted Supplier representative must be notified promptly in writing to 

Transgrid.  

12.18. Compliance with Modern Slavery Laws  

12.18.1. The Supplier shall, and ensure its Related Parties shall:  

(i) not engage in any Modern Slavery practices;  

(ii) comply with all Laws relating to Modern Slavery;  

(iii) take all steps reasonably necessary to ensure that its contractors, agents or other 

associated parties (“Associates”) do not engage in, and its supply chains do not involve, 

Modern Slavery practices;  

(iv) develop and maintain policies and procedures, and provide training for all staff about 

Modern Slavery.  

12.18.2. The Supplier must: 

(i) Notify Transgrid upon becoming aware of any complaint or allegation that the Supplier or 

any of its Related Parties, or any entity in their respective supply chains, have engaged in 

Modern Slavery;  

(ii) Provide all information as may be reasonably required by Transgrid to comply with any 

Laws or legal requirement to provide a public compliance statement in relation to Modern 

Slavery, including in relation to:  

(a) the Supplier’s structure, operations and supply chains;  

(b) the risks of Modern Slavery practices in the operations (including in respect of its Related 

Parties) and supply chains;  
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(c) the actions taken by the Supplier to assess and address any Modern Slavery risks, including 

due diligence and remediation processes, and details of the Supplier’s effectiveness of the 

actions;  

(d) details of consultation with the Supplier’s Related Parties;  

(iii) otherwise, within a reasonable period of time following a request by Transgrid, provide all 

required information to Transgrid to comply with its reporting obligations under the Modern 

Slavery Law; and  

(iv) do anything else otherwise reasonably required by Transgrid, in relation to compliance with 

all Laws and legal requirements relating to Modern Slavery.  

13. Supplier Performance  

13.1. Key Performance Indicators  

At the commencement of the Works, Transgrid may establish a set of Key Performance Indicators (“KPIs”) 

against which the Supplier’s performance will be monitored. The KPIs assessed by Transgrid may include, 

but are not limited to:  

(a) safety performance against applicable WHS Laws and Transgrid’s Site specific safety 

requirements;  

(b) environmental performance against applicable environmental Laws, regulations, codes of 

practice, guidelines, authorisations and Site specific requirements;  

(c) quality assurance performance;  

(d) timeliness of delivery;  

(e) quality of materials and adherence to the Specification;  

(f) quality of record keeping and documentation associated with the Works; and  

(g) any other matters as Transgrid sees fit.  

13.2. KPI reporting  

13.2.1. Transgrid may, from time to time, provide the Supplier with a written report reflecting the Supplier’s 

performance against any KPIs for the Works (“KPI Report”). Transgrid may direct the Supplier to provide a 

response to the KPI Report. The Supplier may request a copy of the KPI Report where KPIs have been 

established for the Works.  

13.2.2. Transgrid reserves all rights in respect of the use of the KPI Reports and the Supplier’s response to 

the KPI Reports in evaluating future tender responses, invitations to tender or calls for expression of 

interest by Transgrid.  
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14. Terms of Payment  

14.1. Payment  

14.1.1. Payment terms. The Supplier is entitled to claim and be paid the Fees in accordance with the NSW 

Building and Construction Security of Payment Act 1999.  

14.1.2. Claim. In all cases the Supplier must submit the relevant invoice via their Supplier SAP Ariba 

Profile, iBuy. All claims must identify if they are made under the NSW Building and Construction Security of 

Payment Act 1999. It is mandatory for all Supplier invoices to include the Transgrid Purchase Order 

number. Any invoices received from a Supplier with insufficient supporting evidence or which do not 

reference a valid Purchase Order will be rejected. Transgrid reserves its right not to pay any Supplier who 

undertakes Works without a valid Purchase Order. For further information, please visit Transgrid’s website 

via the following address: https://www.transgrid.com.au/being-responsible/Suppliers//Pages/default-aspx.   

14.1.3. Payment of Accounts. Transgrid will review the submitted claim and provide a payment 

certificate within 10 Business Days after receipt of the claim. Transgrid will pay the Supplier the amount 

certified by Transgrid within 15 Business Days after receipt of a valid claim for payment. Payment of money 

will not be evidence of the value of work or an admission of liability or acknowledgment that work has been 

executed satisfactorily but will be a payment on account only.  

14.1.4. Method of payment. Payments pursuant to the Contract will be made by Transgrid drawn on a 

bank in New South Wales by Electronic Funds Transfer or BPAY to a nominated Australian bank account 

of the Supplier.  

14.1.5. Pre-payment. Where the Supplier requires payment prior to the carrying out of the Works, 

Transgrid may ask for a surety equal to the amount of the pre-payment. The surety must be in the form of 

an approved, unconditional undertaking given by a financial institution approved by Transgrid. The surety 

described in this clause 14.1.5 will be released in accordance with the milestones set out in the 

Specifications or, if not expressly stated in the Specifications, within 30 Days of Transgrid’s final 

acceptance of the Works.  

14.2. Goods and Services Tax  

14.2.1. The tendered rates and prices do not include any Australian GST.  

14.2.2. In the event that the Supplier is required to pay, in accordance with the relevant GST legislation, 

any Australian GST on any Works carried out under the Contract, Transgrid will pay to the Supplier the 

amount of GST properly payable provided the Supplier has issued Transgrid with a valid tax invoice. The 

Supplier must notify Transgrid within seven (7) Days if the Supplier ceases to be GST registered. The 

Supplier agrees to issue tax invoices promptly and in accordance with the relevant legislation and 

regulations that apply from time to time governing the issue of such tax Invoices.  

 

https://www.transgrid.com.au/being-responsible/Suppliers/Pages/default-aspx
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14.3. Payment of Wages and Allowances  

14.3.1. Statements of wages and allowances paid or unpaid. Before payment of Fees to the Supplier 

by Transgrid under the Contract, Transgrid may require from the Supplier reasonable evidence that all 

employees of the Supplier engaged in carrying out the Works have been paid in full all amounts due to 

them as wages and allowances of every kind required to be paid under an industrial award, industrial 

agreement, an award of a Court, certified by a Court or an agreement approved by Transgrid and to the 

latest date at which such wages and allowances are due. If any wages or allowances remain unpaid and 

Transgrid is given reasonable evidence of the details and amounts of such unpaid wages or allowances, 

Transgrid will pay the Fees to the Supplier, but sufficient amounts to satisfy such unpaid wages and 

allowances may be withheld from that payment or any other payment then or thereafter due to be made to 

the Supplier until reasonable evidence is supplied that all wages and allowances have been paid.  

14.3.2. Failure of Supplier to pay wages and allowances. If the Supplier fails to pay the wages or 

allowances of an employee, and upon reasonable evidence of a judgement of a Court of competent 

jurisdiction in favour of the employee, Transgrid may pay the amount of such judgement to the employee 

concerned, and that amount may be deducted from other amounts due to the Supplier or recovered as a 

debt due to Transgrid by the Supplier.  

15. Transgrid’s Obligations  

15.1. Provide Information  

Transgrid will soon as practicable, or as required by this Contract:  

(a) make available to the Supplier all relevant Design Documents, instructions, information, 

documents, specifications, plans, drawings and any other material and particulars; and  

(b) answer queries made by the Supplier, relating to Transgrid’s requirements in connection with 

this Contract.  

15.2. Appoint a Representative  

The person named on the Quotation, or any other person Transgrid nominates in writing, will act as 

Transgrid’s representative and will have authority to act on behalf of Transgrid for all purposes in 

connection with this Contract. 

16. Insurance  

The Supplier must obtain any insurances as outlined Schedule 2. The Supplier must provide copies of any 

insurance certificates upon reasonable request by Transgrid.  
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17. Indemnity and Liability  

17.1. Infringement of Intellectual Property Rights   

17.1.1. Supplier indemnity. The Supplier warrants that any design, materials, documents and methods 

of working provided by the Supplier (“Supplier IP”) will not infringe any Intellectual Property Rights. The 

Supplier will pay all royalties and expenses, and will indemnify Transgrid against all claims by a third party 

that the Supplier IP infringes that third party’s Intellectual Property Rights, provided that Transgrid (1) 

notifies the Supplier of any such claim promptly in writing after receiving notice of such claim, (2) gives the 

Supplier sole control over the defence and settlement of any such claim and any negotiation for its 

settlement or compromise, (3) does not take a position that is adverse to the Supplier and (4) at the 

Supplier’s expense and request, provides reasonable assistance in the defence and settlement of any such 

claim.  

17.1.2. Transgrid indemnity. Transgrid will indemnify the Supplier against claims arising from 

infringement of Intellectual Property Rights, where such infringement results from (i) a modification of the 

Supplier IP made by or at the request or direction of Transgrid,(ii) the combination of the Supplier IP with 

an item not supplied or authorised by the Supplier, or (iii) compliance by the Supplier with Transgrid’s 

instructions in relation to designs prepared by Transgrid, provided that the Supplier (1) notifies Transgrid of 

any such claim promptly in writing after receiving notice of such claim, (2) gives Transgrid sole control over 

the defence and settlement of any such claim and any negotiation for its settlement or compromise, (3) 

does not take a position that is adverse to Transgrid and (4) at Transgrid’s expense and request, provides 

reasonable assistance in the defence and settlement of any such claim.  

17.2. Limitation of Liability  

With the exception of clauses 17.3 and 17.4, the Supplier’s liability for all claims, demands or proceedings 

under this Contract whether in contract, or in tort, or breach of statutory duty or otherwise or under any 

indemnity will be capped at [the amount of the cap must be based on a risk assessment which should be 

provided to Procurement prior to the tender documentation being let] and will be reduced proportionately to 

the extent that any act or omission of Transgrid directly caused on contributed to the loss.  

17.3. Damage to persons and property  

The Supplier will indemnify Transgrid against claims by any person against Transgrid in respect of (i) 

personal injury or death, or (ii) loss of or damage to third party property, resulting from the negligence, 

statutory or contractual breach or the commission of a tort by the Supplier or its subcontractor and their 

employees and agents in carrying out the Works but the Supplier’s liability to indemnify Transgrid will be 

reduced proportionally to the extent that the negligence, statutory or contractual breach or the commission 

of a tort by Transgrid or employees or agents of Transgrid has contributed to the loss, damage, death or 

injury.  

17.4. Environment, and Work Health and Safety 

Notwithstanding any other clause of this Contract, the Supplier will indemnify Transgrid against all claims, 

liabilities, losses, damages, fines, costs and expenses suffered or incurred arising from or relating to any 

act or omission by the Supplier resulting in a breach of clauses 12.14 and/or 12.15.  



 

19 | Contract for Supply of Design and Construct Works | NSW Electricity Networks Operations Pty Limited (ACN 609 169 959) as 
trustee for NSW Electricity Networks Operations Trust (ABN 70 250 995 390) trading as Transgrid __________________________________  

17.5. Exclusion of Consequential Loss  

Neither party will be liable under this Contract for any indirect, special or consequential damages or loss 

including loss of actual or anticipated revenue, loss of business or goodwill, loss of use or operation or loss 

of opportunity howsoever caused or arising under this Contract.  

17.6. Time for Notification of Claims  

Transgrid will not be liable for any claim arising out of or associated with the Contract unless and only to 

the extent that within 28 Days after the first Day on which the circumstances giving rise to the claim 

occurred the Supplier has given to Transgrid written notice specifying the basis and the calculation of the 

amount of the claim in detail.  

18. Information Security  

18.1. Confidentiality  

18.1.1. The Supplier acknowledges it may receive, as part of a Quotation, Personal Information and 

proprietary, confidential information, including Design Documents, from Transgrid (“Transgrid Information”). 

The Supplier agrees that it must handle Transgrid Information in accordance with this clause 18 at all 

times.  

18.1.2. The Supplier must not access or use Transgrid Information unless it is needed for the preparation of 

the Quotation or the performance of the Works.  

18.1.3. The Supplier must not disclose Transgrid Information except to the extent necessary to perform the 

Works or comply with any statutory requirements or government policy.  

18.1.4. The Supplier must promptly report to Transgrid any actual or suspected loss, damage, unauthorised 

access or misuse of Transgrid Information.  

18.1.5. The Supplier must not, without the prior written consent of Transgrid, at any time issue any 

statement or communication or make any representation directly or indirectly in connection with any supply 

or proposed supply under the Contract to any person or entity who is not a party to the Contract.  

18.2. Use and Return of Transgrid Information  

18.2.1. The Supplier must return or destroy any Transgrid Information, including copies, immediately upon 

request by Transgrid.  

18.2.2. The Supplier agrees it will only use Transgrid Information for the purpose of providing a Quotation 

and performance of the Works.  

18.2.3. The Supplier is responsible for compliance by its employees, subcontractors, consultants or agents 

with all the confidentiality obligations under this Contract, and is liable for any breach of such obligations by 

the Supplier or any of its employees, subcontractors, consultants or agents.  
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18.3. Data Protection and Privacy  

18.3.1. The Supplier must take all reasonable steps to protect any Personal Information obtained in the 

course of performing the Works in accordance with all Australian privacy laws, including the Privacy Act 

1988 (Cth) and must provide all reasonable assistance to ensure Transgrid complies with all Australian 

privacy laws.  

18.3.2. In respect of any of the Data, the Supplier must not (i) host Data, (ii) transfer Data (other than to 

Transgrid), (iii) permit the transfer of Data outside of Australia, or (iv) permit access to the Data by any 

third-party without Transgrid’s prior written consent.  

19. Inspection of Records  

19.1. Records  

The Supplier must keep proper accounts, records (including information stored by computer and other 

devices) and timesheets in accordance with accounting principles generally applied in commercial practice 

in respect of its time charge billing, its reimbursable expenditure and fees and reimbursements payable to 

others properly engaged pursuant to this Contract.  

19.2. Access  

The Supplier must, within a reasonable time of any written request, give Transgrid access to, or verified 

copies of, any information which may be reasonably required to enable any claim to be substantiated and 

verified.  

19.3. Audit  

19.3.1. The Supplier must, at all reasonable times and upon reasonable prior notice, permit Transgrid 

access to the Supplier’s premises in order for Transgrid to inspect, discuss and assess material produced 

in connection with the Contract.  

19.3.2. The Supplier agrees Transgrid may, at any time during the performance of this Contract, conduct or 

employ an agent to conduct an audit of the Supplier’s records and premises, with specific focus on the 

Supplier’s adherence to the requirements of Australian privacy law. 
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20. Termination  

20.1. Termination for convenience  

20.1.1. Transgrid may terminate the whole or any part of the performance of the Contract at any time, by 

written notice addressed to the Supplier.  

20.1.2. The Supplier must, after receipt of a notice under clause 20.1.1, cease work under the Contract in 

accordance with Transgrid’s directions.  

20.1.3. As soon as practicable after ceasing work under this clause 20.1, the Supplier must submit to 

Transgrid a statement of the amount of the Fee (and any approved reimbursable expenses) claimed by the 

Supplier to be payable for Works performed to the earlier of:  

(a) the date of cessation of performance under the Contract; and 

(b) the date by which the Supplier was required to cease work under the Contract,  

including the cost of any materials ordered in accordance with the Specifications.  

The statement must be accompanied by supporting information as reasonably required by Transgrid.  

20.2. Termination generally  

20.2.1. A party may terminate the Contract immediately in writing if the other party:  

(a) commits a fundamental or material breach of the Contract, including a sufficiently serious 

breach of clauses 12.14 and/or 12.15;  

(b) indicates (by its words or conduct) that it intends not to perform its obligations under the 

Contract in the future;  

(c) suffers an Insolvency Event;  

(d) commits a breach of clause 18 and the warranty at clause 17.1;  

(e) commits a breach of any term of the Contract and fails to remedy that default within 10 Days 

after being requested to do so by the first mentioned party; or  

(f) commits a breach of any term of the Contract after having been requested on two previous 

occasions to remedy other breaches of the same term of the Contract.  

20.2.2. In the case of any other default, Transgrid may terminate this Contract by written notice to the 

Supplier if the Supplier fails to remedy the default within 14 Days from the date of service of a notice 

by Transgrid on the Supplier specifying the relevant default.  

20.3. Supplier’s Continuing Liability  

Termination by Transgrid will not release the Supplier from liability in respect of any breach of, or 

non-performance of any obligations pursuant to, this Contract arising prior to the date of termination.  

20.4. Effect of Termination  
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20.4.1. Termination of this Contract by either party is without prejudice to any accrued rights for remedies 

of each party available to it under this Contract or at law.  

20.4.2. The Supplier must, on or as soon as practicable after the expiration or termination of this Contract, 

deliver to Transgrid all material brought or required to be brought into existence as part of, or for the 

purpose of, performing the Works, including but not limited to documents, equipment, information and data 

stored by any means, but the Supplier may retain a copy of such material for its internal records.  

20.4.3. The Supplier acknowledges that harm occasioned to a person, to the environment, or to Transgrid’s 

reputation, is loss for which damages are not an adequate remedy. Accordingly, without prejudice to any 

other right of Transgrid to terminate the Contract, a sufficiently serious breach of clauses 12.14 and/or 

12.15 of the Order Conditions will constitute a fundamental breach for which Transgrid may terminate this 

Contract in accordance with clause 20.2.1. 

20.4.4. In the event of a fundamental breach as detailed in clause 20.2.1 of the Order Conditions, the 

Supplier will be liable to reimburse Transgrid for all costs reasonably incurred by Transgrid in addressing 

the breach including, but not limited to, any fines, compensation, judgments, legal fees and cost of third 

party experts/inspectors. 

20.5. Adjustment of the Fee on Termination  

20.5.1. Upon termination of the Contract (in whole or in part) pursuant to clause 20.1, Transgrid will pay the 

aggregate of the amount payable in accordance with clause 20.1.3 and additions or deductions in 

accordance with this Contract in full and final satisfaction of any claim the Supplier has or may have.  

20.5.2. Upon termination of this Contract by Transgrid pursuant to clause 20.2, Transgrid will pay the 

Supplier for the Works performed by the Supplier as at the date of termination, or taking into account any 

adjustments and deductions for loss or damage suffered, or reasonably likely to be suffered by Transgrid 

as a consequence of breach by the Supplier. Transgrid may recover any shortfall from the Supplier as a 

debt due and payable.  

20.5.3. Upon termination of this Contract by the Supplier pursuant to clause 20.2, Transgrid will pay 

the Supplier for the Works performed by the Supplier as at the date of termination in full and final 

satisfaction of any claim the Supplier has or may have.  

20.6. Survival  

Any indemnity and any obligation of confidence under this Contract is independent and survives 

termination of this Contract. Any other term by its nature intended to survive termination of this Contract 

survives that termination, including clauses 11, 12, 17, 18, 20, 22 and 23.  

21. Dispute Resolution  

21.1. Dispute resolution process  

(a) A party must not start court proceedings in respect of a dispute or difference arising out of, or in 

connection with, this Contract (hereafter, “Dispute”) unless it has first complied with this clause 

21.  
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(b) Notwithstanding the foregoing, nothing in this clause prohibits a party from seeking urgent 

interlocutory relief.  

21.2. Dispute Notice  

A party claiming that a Dispute has arisen under this Contract must:  

(a) give Notice (“Dispute Notice”) to the other party within six (6) months of the occurrence of the 

event or events giving rise to the Dispute or the party becoming aware of the occurrence of the 

event or events; and  

(b) set out in the Dispute Notice in reasonable detail the Dispute claimed, including:  

(i) a detailed background of the alleged events giving rise to the Dispute;  

(ii) the basis on which the claim is made; and  

(iii) the relief (if any) that is claimed.  

21.3. Escalation procedure  

(a) If a Dispute Notice is issued by a party, each party will appoint a senior representative, who 

must meet as soon as reasonably practicable and endeavour to resolve the Dispute in good 

faith.  

(b) In the event that the Dispute is not resolved as a result of the negotiations between the parties 

in clause 21.3(a) within five (5) Business Days of a Dispute Notice being received by the other 

party (or such other period as is agreed between the parties’ representatives), a senior 

executive of each party must meet as soon as reasonably practicable and endeavour to resolve 

the Dispute in good faith.  

(c) In the event that the senior executives of each party are unable to resolve the Dispute within 

five (5) Business Days of meeting, then either party may commence court proceedings in 

relation to the Dispute.  
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22. General  

22.1. Subcontracting  

22.1.1. The Supplier must not subcontract this Contract in whole or in part, or allow a subcontractor of the 

Supplier to subcontract the Works (or any part thereof) without the prior written approval of Transgrid (not 

to be unreasonably withheld).  

22.1.2. Any written request by the Supplier to subcontract the Works or any part thereof must include the 

particulars of the work to be subcontracted and the name and address of the proposed subcontractor. The 

Supplier must provide to Transgrid other information that Transgrid reasonably requests, including the 

proposed subcontract document without pricing.  

22.1.3. The Supplier must ensure that any subcontractors engaged by the Supplier to carry out the Works 

(or any part thereof, including the design or construction of the Deliverables) must be suitably qualified and 

experienced.  

22.1.4. An approval given by Transgrid permitting the Supplier to subcontract any portion of the Contract 

does not relieve the Supplier from its obligations and liabilities pursuant to this Contract.  

22.2. Assignment  

Neither party may, without the prior written approval of the other and except on such terms and conditions 

as are agreed in writing, assign or novate the Contract or any payment there under.  

22.3. Personal Property Securities Act  

The Supplier agrees that the terms of this Contract may constitute one or more security interests for the 

purpose of the Personal Property Securities Act 2009 (Cth) (“PPSA”) and that:  

(a) to perfect any such security interest, Transgrid may register a financing statement(s) on the 

Personal Property Securities Register;  

(b) the Supplier will have no rights under sections 95, 118, 121(4), 125, 130, 132(3)(d), 132(4), 

135, 142 and 143 of the PPSA;  

(c) the application of Part 4.3 (other than sections 123, 124, 126, 128, 129(1), 133, 134(1) and 135) 

of the PPSA is contracted out of if that Part would apply by virtue of section 116(2) of the PPSA; 

(d) the Supplier waives its right to receive notice of a verification statement under section 157 of 

the PPSA; and  

(d) the Supplier must, promptly on request by Transgrid, provide any such information and execute 

and deliver any such documents as Transgrid may reasonably require to protect the security 

interests granted to Transgrid by the Supplier under or in relation to this Contract.  

22.4. Notices  

22.4.1. Any notice given under this Contract: 

(a) must be in writing addressed to the intended recipient at the address shown on the Quotation 

Form or the address last notified by the intended recipient to the sender;  
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(b) must be signed by an authorised officer of the sender, and  

(c) will be taken to have been given or made (in the case of delivery in person or by fax, cable or 

post) when delivered, received or left at the specified address.  

22.4.2. If delivery or receipt of a notice occurs on a Day on which business is not generally carried on in the 

place to which the communication is sent or later than 4pm (local time), it will be taken to have occurred at 

the commencement of business on the next Business Day in that place.  

22.5. Precedence  

In the event of any inconsistencies between statements made by Transgrid in the Quotation, in the 

Specification or in any other document issued by Transgrid with the Quotation, the Quotation Conditions 

and the Order Conditions, the following order of priority from highest to lowest will apply:  

(a) Schedule of Rates or Alternative Rates (as accepted by Transgrid);  

(b) Quotation Form;  

(c) Design Documents;  

(d) any other attachments submitted with the Quotation;  

(e) Specifications;  

(f) other documents issued by Transgrid with the Quotation;  

(g) Order Conditions; and  

(h) Quotation Conditions.  

22.6. Governing law  

This Contract is governed by the laws of the State of New South Wales.  
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PART C: DEFINITIONS  

23. Definitions  

Any terms not defined in the body of the Order Conditions or in the Quotation Conditions have the meaning 

given below.  

 

Definition  

Associates means the Supplier’s contractors, agents or other associated parties. 

Business Day(s) means any day other than: 

 a Saturday or Sunday; 

 b) public holiday gazetted in the State of New South Wales;  

 27, 28, 29, 30 or 31 December 

Commencement Date means the commencement date of the Works specified in the Quotation. 

Contract means, collectively, Parts A to D, the Specifications, any other document 
incorporated by reference and, once accepted by Transgrid in 
accordance with clause 3, the Quotation. 

Data Information, Transgrid Information, and all material (excluding intellectual 
property, and including but not limited to information and documents) 
created for the purposes of submitting a Quotation carrying out the 
Works. 

Date for Practical 
Completion 

means the date for practical completion specified in the Quotation, 
subject to any extensions of time granted by Transgrid 

Day means calendar day. 

Deliverables means the output of any design and construction Works to be delivered 
in accordance with the Specifications. 

Design Documents means any drawings, plans, layouts, designs, specifications, samples, 
models, patterns and other information related to the design of the 

Works, including the Deliverables, that are included in the Specifications 
or accepted by Transgrid as part of the Quotation. 

Fee means the fee specified in the Quotation. 

Insolvency Event means any one or more of the following events occurring in respect of a 
party:  

 a resolution is passed for the winding up of that party (other than for 
the purposes of reconstruction or amalgamation, which, in the case of 
a party, is on terms which have been previously approved in writing 
by the other party);  

 a liquidator, provisional liquidator or receiver or receiver and 
manager, voluntary administrator, or administrator of a deed of 
company arrangement is appointed to all or any part of the property 

of that party;  

 a receiver, receiver and manager, voluntary administrator or an 

administrator of a deed of company arrangement, is appointed to, or 
a mortgagee takes possession of, all or any part of the business or 
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Definition  

assets of that party; Supplier 21 | Contract for Supply of Design and 
Construct Works - 2020  

 that party makes any composition or arrangement or assignment with 

or for the benefit of its creditors;  

 that party or any creditor appoints a voluntary administrator or a 
resolution is passed for that party to execute a deed of company 
arrangement;  

 that party ceases, or threatens to cease to carry on its business; or  

 that party becomes unable to pay its debts as and when they become 
due. 

Intellectual Property Rights means patents, copyright, registered and unregistered designs, 

knowhow, trade secrets, other proprietary rights and any right to apply 
for registration of any such rights. 

Law means any statute, regulation, by-law, ordinance or subordinate 
legislation in force from time to time in the relevant jurisdiction and 

includes any industry codes of conduct. 

Modern Slavery has the meaning given in the Modern Slavery Law. 

Modern Slavery Law means the Modern Slavery Act 2018 (NSW) and Modern Slavery Act 

2018 (Cth), and associated regulations, or any substantially equivalent 

legislation and regulations applicable to the Employer. 

Personal Information means any information or an opinion (including information or an opinion 
forming part of a database) whether true or not and whether recorded in 
material form or not, about an individual whose identity is apparent, or 
can be reasonably ascertained, from the information or opinion. 

PPSA means Personal Property Securities Act 2009 (Cth), as amended from 
time to time. 

Purchase Order means a purchase order submitted by Transgrid to the Supplier for the 
procurement of Works, as per the requirements of the Specification, 
including any Deliverables, and negotiated position of Transgrid and the 
Supplier. 

Related Parties as defined in the Corporations Act 2001 at Section 228. 

Schedule of Rates means any document provided by Transgrid to the Supplier in which the 
Supplier outlines the applicable rates for the Supplier to deliver the 
Works, including the price for a specified quantity of materials, and which 

the Supplier lodges as part of the Supplier’s Quotation in accordance 
with clause 1. 

Site means, subject to the provisions of any Specification, any lands or other 
places to be made available to the Supplier by Transgrid for the purpose 

of the Contract. 

Specification Specification means the specification for any Works to be carried out as 
specified at Schedule 1 and as agreed on the date of acceptance of the 
Quotation Form, including any Design Documents, and includes any 

variation of such specification as agreed in writing between the parties. 

WHS Laws means any work health and safety legislation in any applicable 
jurisdiction where the Supplier supplies the Goods or performs 

obligations under this Contract, including any regulations, codes of 
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Definition  

practice or advisory standards made under or in connection with such 
legislation. 

Works means the work to be carried out in accordance with this Contract, as 
described in the Quotation, including the design, construction and 
delivery of the Deliverables. 

 

24. Interpretation  

In this Contract, unless the contrary intention appears:  

(a) the singular includes the plural and vice versa, and a gender includes other genders;  

(b) another grammatical form of a defined word or expression has a corresponding meaning;  

(c) a reference to A$, $A, dollar or $ is to Australian currency;  

(d) a reference to time is to Sydney, New South Wales, Australia time 

(e) a reference to a party is to a party to this Contract, and a reference to a party to a document 

includes the party's executors, administrators, successors and permitted assigns and 

substitutes;  

(f) titles, clauses or paragraph headings are for ease of reference only and will not affect the 

interpretation; and  

(g) a rule of construction does not apply to the disadvantage of a party because the party was 

responsible for the preparation of this Contract or any part of it.  
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PART D: SIGNING PAGE  

Executed as an Agreement  

Each Attorney executing this Contract states that he or she has no notice of the revocation or suspension 

of his or her power of attorney. 

 [Option One (if executed by CEO/ CFO/ EGM Legal and Risk)]  

SIGNED for and on behalf of NSW Electricity Networks Operations Pty Limited ACN 609 169 959 as 

trustee for NSW Electricity Networks Operations Trust ABN 70 250 995 390 by its attorney in the presence 

of:  

 

_________________________________ _________________________________ 

Signature of Witness     Signature of Attorney  

 

_________________________________ _________________________________ 

Name of Witness (BLOCK LETTERS)   Name of Attorney (BLOCK LETTERS)  

[CEO/ CFO/ EGM Legal, Governance & Risk]  

Position of Attorney  

 

_________________________________ _________________________________ 

Date       Date  
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[Option Two (if executed by any EGM)]  

SIGNED for and on behalf of NSW Electricity Networks Operations Pty Limited ACN 609 169 959 as 

trustee for NSW Electricity Networks Operations Trust ABN 70 250 995 390 by its attorneys:  

 

_________________________________ _________________________________ 

Signature of Attorney     Signature of Attorney  

 

_________________________________ _________________________________ 

Name of Attorney (BLOCK LETTERS)  Name of Attorney (BLOCK LETTERS)  

[EGM/ Company Secretary]     Legal Counsel  

Position of Attorney     Position of Attorney  

 

_________________________________ _________________________________ 

Date       Date  

SIGNED for and on behalf of Supplier as an authorised representative:  

 

_________________________________ _________________________________ 

Signature      Signature  

 

_________________________________ _________________________________ 

Name (BLOCK LETTERS)    Name (BLOCK LETTERS)  

 

_________________________________ _________________________________ 

Position      Position  

 

_________________________________ _________________________________ 

Date       Date  
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Schedule 1: Specifications  
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Schedule 2: Insurance Requirements  
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Schedule 3: Liquidated Damages 


